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Item 14.  Continued.

CHANGES TO THE SPECIFICATIONS

1.  Page 01330-5, Paragraph 3.3 SCHEDULING.- In the third sentence ("Adequate time …
approval."), change "60 days" to "15 days".

2.  Page 01330-6, Paragraph 3.5.1.5   Additional Government Approved Submittals.-  Delete "In
addition to those specified in PART 1 paragraph SUBMITTAL CLASSIFICATION, the following
classifications of submittals also require Governmental approval:"

3.  Page 01330-10, Paragraph 3d.-  Change "sixty (60) calendar days"  to "15 calendar days".

4. Page 01410-10, Paragraph 1.12.1.2 Contracting Officer (CO).-  Change "The Contracting Officer
(CO) is the site owner or operator's construction representative." to

"The Contracting Officer (CO) will be considered the site owner or operator's construction 
representative."

5.  Page 01451-4, Paragraph 3.4.4   Additional Requirement.-  Delete the third sentence "It will be 
offered at the following times:".

6. Replacement Pages - Replace the following pages with the accompanying new pages, bearing the
notation "ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-00-B-0003:"

01700 - 1
01700 - 4

END OF AMENDMENT



Smithville, TX, Colorado River Streambank Erosion Protection SMCOR
ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-00-B-0003

SECTION 01700

CONTRACT CLOSEOUT
01/1997

PART 1   GENERAL

1.1   PAYMENT

Contract closeout activities such as, but not limited to, record drawings, 
warranty requirements, and inventories, payrolls, and shop drawing 
submittals, are subsidiary activities of the contract work; separate 
payment will not be made for any activity unless otherwise specified.  
Final contract payment will not be made until completion and approval of 
all contract closeout activities.

1.2   RECORD DRAWINGS

[AM#2] Record drawings shall be a record of the construction as installed 
and completed by the Contractor.  They are a record of all deviations, 
modifications, or changes from contract set of drawings, however minor, 
which were incorporated in the work.  They include all the information 
shown on the contract set of drawings, any Contractor-original drawings, 
all additional work not appearing on the contract drawings, and all changes 
which are made after final inspection of the contract work.  

Contractor-original record drawings are those drawings drawn by the 
Contractor to further explain the Contract documents such as approved 
Contractor's solutions to problems.  Submit these drawings as full-size 
reproducible sheets files.

1.2.1   Submittals of Preliminary and Final Record Drawings

1.2.1.1   Contracts Having Multiple Items of Work

A copy of the preliminary record drawings which the Contractor has 
reproduced from the approved preliminary record drawing sepias, shall be 
furnished to the Contracting Officer's representative at the time of the 
final inspection on each interim item of work.

1.2.1.2   Contracts Having a Single Item of Work and the Chronologically Last 
Item of Work on Contracts Having Multiple Items of Work

At the time of final inspection on the last or only item of work, the 
Contractor shall deliver a copy of the approved preliminary record drawing 
sepias and blue lines to the Contracting Officer's Representative.

SECTION 01700  Page 1



Smithville, TX, Colorado River Streambank Erosion Protection SMCOR
ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-00-B-0003

1.2.2.4#   [AM#2] Final Record Drawings

Upon approval of the preliminary record drawings, the approved preliminary 
record drawings will be considered the final record drawings and both sets 
will be retained by the Contracting Officer.

1.2.2.4#.1   [AM#2] Post-Record Drawing Work

In event the Contractor accomplishes additional work which changes the 
as-built conditions of the facility after submission of the record 
drawings, the Contractor shall furnish revised and/or additional drawings 
(hard copy), as required to depict as-built conditions.  The requirements 
for these additional drawings, will be the same as for the record drawings 
included in the original submission.

1.2.2.4#.2   [AM#2] Payment for Final Record Drawings

The amount listed for Final Record Drawings in the Bidding Schedule will be 
paid to the Contractor upon the Contracting Officer's acceptance of the 
completed record drawings.

1.2.2.5   ADDITIONAL WARRANTY REQUIREMENTS

The warranty requirements specified in this paragraph are in addition to 
those specified in the Contract Clause WARRANTY OF CONSTRUCTION in Section 
00700 CONTRACT CLAUSES.

1.2.2.5#   Performance Bond

It is understood that the Contractor's Performance Bond will remain 
effective throughout the life of all warranties and warranty extensions.  
This paragraph is applicable to the Contractor's Warranty of Construction 
only and does not apply to manufacturers' warranties on equipment, roofing, 
and other products.

    (a)  In the event the Contractor or the Contractor's designated 
representative fails to commence and diligently pursue any work required 
under the Warranty of Construction Paragraph within a reasonable time after 
receipt of written notification pursuant to the requirements thereof, the 
Contracting Officer shall have a right to demand that said work be 
performed under the Performance Bond by making written notice on the 
surety.  If the surety fails or refuses to perform the obligation it 
assumed under the Performance Bond, the Contracting Officer shall have the 
work performed by others, and after completion of the work, shall make 
demand for reimbursement of any or all expenses incurred by the Government 
while performing the work, including, but not limited to administrative 
expenses.

    (b)  Warranty repair work which arises to threaten the health or safety 
of personnel, the physical safety of property or equipment, or which 
impairs operations, habitability of living spaces, etc., will be handled by
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